

ADDENDUM NO. 1

State No 159-119-017

City No 6204-1-15, J7295

Concrete Pavement Rehabilitation 4 St SE from Broadway Ave South to 11 Ave SE

ISSUED: November 3, 2016

BIDS OPENED AT: 11:00 A.M. on November 15, 2016

YOUR BID MUST ACKNOWLEDGE RECEIPT OF THIS ADDENDUM.

The following additions, corrections, or modifications are hereby made a part of the Contract Documents for the above referenced project.

The Proposal & Plan shall be revised as follows:

PROPOSAL

In order to align with the railroad crossing scheduled work, completed concurrently with the project, (estimated early/mid-summer), an adjustment was made to the Final Completion Date.

1. Revise (1806) Determination And Extension Of Contract Time (Rev 09/25/15)

s 21.3 Final Completion Date

All work required by these contract documents shall be completed no later than ~~July 15, 2017~~

August 25, 2017.

2. Q/A for S-5 Legal Relations And Responsibility To Public

Canadian Pacific Railroad ROW Requirements

- | | |
|--|---------------------|
| 1. Number of railroad employees working on the job: | <u>0</u> |
| 2. Number of trains per day: | <u>2</u> |
| 3. Is there a high mix of passenger versus freight trains? | <u>Freight only</u> |
| 4. Are slow down orders in effect? | <u>No</u> |
| 5. Are main line tracks involved in the project? | <u>No</u> |



Russ Kelm, PE,

This addendum is 1-pages.